LOUIS A. JOHNSON VA MEDICAL CENTER
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CLARKSBURG,W¥%6301

SECTION 01 00 00

GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

A. Contractorshallcompletelypreparesiteforbuildi
demolition and removal of existing structures, and
materials and performwork forthe Hospital Medical
by drawings and specifications.

B. VisitstothesitebyBidders maybemadeonlybya
AJohnsonVAMedicalCenterContractingOfficer(CO
Representative (COR)

C. Offices of Array Healthcare Facilities Solutions, a
will render certain technical services during const
shallbeconsideredasadvisorytothe Governmenta
as expressing or implying a contractual act of the
affirmations by Contracting Officer or his duly aut

D. Before placement and installation of work subject t
laboratoryretainedby DepartmentofVeterans Affai
notify the COR in sufficient time to enable testing
tobe presentatthesite intime for propertaking
and field inspection. Such prior notice shall be no
days unless otherwise designated by the COR.

E. All employees of general contractor and subcontract
VA security management program and obtain permissio
identifiedbyprojectandemployer,andrestricted

F. Priortocommencingwork,generalcontractorshall
certified “competent person” (CP) (29 CFR 1926.20(b
presenceattheworksitewheneverthegeneralors

G. Training:

1. All employees of general contractor or subcontracto
30-hourOSHA certified Construction Safety coursea
competencytraining,asdeterminedbyVACPwithin

2. Submit training records of all such employees for a
start of work.

1.2 STATEMENT OF BID ITEM(S)

A. ITEM |, GENERAL CONSTRUCTION: Upgrade of all the
including distribution the necessary removal of por
structures patching, repair and installation of new
the construction documents. The facility will remai
operation throughout the demolition and constructio
work will need to be performed off-hours and will r
to planned and scheduled coordination directives by

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. AFTER AWARD OF CONTRACT, _1_ CD set of specifica
furnished. Hard Copy drawings and specifications wi
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returned by prospective bidders. Prospective bidder
return unused sets of documents for re-use.

1.4 CONSTRUCTION SECURITY REQUIREMENTS
A. Security Plan:

1. The security plan defines both physical and admi
procedures that will remain effective for the entir
project.

2. The General Contractor is responsible for assuri
sub-contractors working on the project and their em
with these regulations.

B. Security Procedures:

1. General Contractor's employees shall notentert
appropriate badge. They may also be subject to ins
personal effects when entering or leaving the proje

2. Forworking outside the “regular hours” as defin
General Contractor shall give 14 days notice tothe
arrangementscanbe providedfortheemployees. Th
from any notices required for utility shutdown desc
section.

3. No photography of VA premises is allowed without
the Contracting Officer.

4. VA reserves the right to close down or shut down
order General Contractor’'s employees off the premis
anationalemergency. TheGeneralContractormayr
with the written approval of the Contracting Office

C. Key Control:

1. TheGeneralContractorshallprovideduplicatek
totheCORforthepurposeofsecurityinspections
including tool boxes and parked machines and take a

2. The General Contractor shall turn over all perma
theLouisAJohnsonVAMClocksmithforpermanentin
with the COR, Locksmith and the Louis A. Johnson VA

D. Document Control:

1. Before starting any work, the General Contractor
submit an electronic security memorandum describing
following goals and maintaining confidentiality of
information”.

2. The General Contractor is responsible for safeke
project manual and other project information. This
be sharedonlywiththosewithaspecificneedtoa

4. Certain documents, sketches, videos or photograp
marked“LawEnforcementSensitive” or“Sensitive Un
suchinformationinseparatecontainersandlimitt
whowillneeditforthe project. Returntheinfor
request.

5. These security documents shall not be removed or
project site without the written approval of Contra
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6. All paper waste or electronic media suchas CD’s
shredded and destroyed in a manner acceptable to th

7. Notify the Contracting Officer and COR immediate
or compromise of “sensitive information”.

8. All electronic information shall be stored in sp
following VA standards and procedures using an Engi
Management Software (EDMS).

a. Security,accessandmaintenanceofallproject
andelectronicshallbeperformedandtrackedthrou

b. “Sensitive information” including drawings and o
be attached to e-mail provided all VA encryption pr
followed.

E. Motor Vehicle Restrictions

1. Vehicleauthorizationrequestshallberequired
the site and such request shall be submitted 36
andtimeofaccess. Accessshallberestrictedtop
off materials and supplies.

2. SeparatepermitsshallbeissuedforGeneralCon
for parking in designated areas only. Multiple vehi
permitted at the Louis A. Johnson VAMC. Carpooling
contractors.

1.5 FIRE SAFETY

A. ApplicablePublications:Publicationslistedbel
to extent referenced. Publications are referenced i
designations only.

1. American Society for Testing and Materials (ASTM

E84-2009 ............ Surface Burning Characteristic

Materials
2. National Fire Protection Association (NFPA):

10-2010 ............ Standard for Portable Fire Exti

30-2008 ............ Flammable and Combustible Liqui

51B-2009 ............ Standard for Fire Prevention D
Cutting and Other Hot Work

70-2011 ............ National Electrical Code

241-2009 ............ Standard for Safeguarding Cons

and diskettes shall be
e VA.

ly whenthereis aloss

ecified location
neering Document

drawings,bothscanned
ghtheEDMSsystem.

ther documents may
ocedures are

foranyvehicleentering
hours before the date
ickingupanddropping

tractoranditsemployees
cles will not be
will be required of

owformpartofthisArticle

n text by basic

Alteration, and Demolition Operations

3. Occupational Safety and Health Administration (O
29 CFR 1926 ......... Safety and Health Regulations

B. Fire Safety Plan: Establish and maintain a fire
accordancewith29CFR1926. Priortostartofwork
project-specific fire safety measures, including pe
and submit to the COR and Facility Fire Protection
compliance with contract requirements in accordance
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SHOP DRAWINGS, PRODUCT DATA AND SAMPLES Prior to an

contractor or subcontractors beginning work, they s
briefing provided by the general contractor’'s compe
requirements. This briefing shall include informati
limits, VAMC safety guidelines, means of egress, br
locations of restrooms, use of VAMC equipment, etc.
provided to the COR that individuals have undergone
briefing.

C. SiteandBuilding Access: Maintainfreeand unob
emergency servicesandforfire, policeandothere
in accordance with NFPA 241.

D. Separate temporary facilities, such as trailers,
dumpsters, from existing buildings and new construc
accordance withNFPA 241. For small facilities with
exposing overall length, separate by 3m (10 feet).

E. Temporary Construction Partitions:

1. Install and maintain temporary construction part
smoke-tightseparations between constructionareas
Construct partitions of gypsum board or treated ply
rating of 25 or less in accordance with ASTM E84) o
retardant treated wood or metal steel studs. Extend
through suspended ceilings to floor slab deck or ro
penetrations. Atdooropenings, installClass C, ¥
doors with self-closing devices. Construction doors
combinationcipherlockswithkey corestomatchex
systems to allow authorized medical center personne
drawing notes specific to each facility project.

2. Install temporary construction partitions as sho
maintain integrity of existing exit stair enclosure
fire-rated enclosures of hazardous areas, horizonta
barriers, vertical shaftsand openings enclosures.
to match fire rating of adjacent wall.

3. Closeopeningsinsmokebarriersandfire-rated
fireratings.Sealpenetrationswithlistedthrough
materials in accordance with Section 07 84 00, FIRE

F. Temporary Heating and Electrical: Install, use a
in accordance with 29 CFR 1926, NFPA 241 and NFPA 7

G. MeansofEgress:Donotblockexitingforoccupi
fromexitstoroads. Minimizedisruptionsandcoord
Officer.

H. Egress Routes for Construction Workers: Maintain
egress. Inspectdaily. Reportfindingsand correcti
COR and Safety Officer.

I. Fire Extinguishers: Provide and maintain extingu
areas and temporary storage areas in accordance wit
and NFPA 10.

J. Flammable and Combustible Liquids: Store, dispen
accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

K. ExistingFireProtection:Donotimpairautomati
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detection, and fire alarm systems, except for porti ons immediately under
construction, and temporarily for connections. Prov ide fire watch for
impairments more than 4 hours in a 24-hour period. Request interruptions
in accordance with Article, OPERATIONS AND STORAGE AREAS, and coordinate
with COR. All existing or temporary fire protection systems (fire alarms,
sprinklers) located in construction areas shall be tested as coordinated
withthemedicalcenter. Parametersforthetesting andresultsofanytests
performed shall be recorded by the medical center a nd copies provided to
the COR. During construction, all sprinkler heads s hall have extreme duty
metal protective cages installed by the contractor.

L. Smoke Detectors: Prevent accidental operation. R emove temporary covers at
endofworkoperationseachday. Coordinatewithth eCORandFireProtection
Officer.

M. HotWork: Perform and safeguard hotwork operati onsinaccordance withNFPA
241and NFPA51B. Coordinate with COR. Obtain permi tsfromthe COR atleast
_48_hoursinadvance.Designatecontractor'sresponsi bleproject-sitefire
prevention program manager to permit hot work. This person shall be
identified in the contractors written project safet y plan.

N. Fire Hazard Prevention and Safety Inspections: | nspectentire construction
areas weekly. Coordinate with, and report findings and corrective actions
weekly to the COR and Fire Protection Safety Office r.

0. Smoking: Smokingis prohibitedinand adjacentt oconstructionareasinside
existing buildings and additions under construction . In separate and
detached buildings under construction, smoking is p rohibited except in
designated smoking rest areas.

P. Dispose of waste and debris in accordance with N FPA 241. Remove from
buildings daily.

Q. Perform other construction, alteration and demol ition operations in

accordance with 29 CFR 1926.

1.6 OPERATIONS AND STORAGE AREAS

A. TheContractorshallconfinealloperations(inc ludingstorageofmaterials)
on Government premises to areas authorized or appro ved by the Contracting
Officer. The Contractor shall hold and save the Gov ernment, its officers
and agents, free and harmless from liability of any nature occasioned by
the Contractor's performance.

B. Temporarybuildings(e.g.,storagesheds, shops, offices)andutilitiesmay
be erected by the Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials furnished by the
Contractor without expense to the Government. The t emporary buildings and
utilities shall remain the property of the Contract or and shall be removed
bytheContractoratitsexpenseuponcompletionof thework.Withthewritten
consent of the Contracting Officer, the buildings a nd utilities may be
abandoned and need not be removed.

C. The Contractor shall, under regulations prescrib ed by the Contracting
Officer, use only established roadways, or use temp orary roadways
constructed by the Contractor when and as authorize d by the Contracting
Officer. When materials are transported in prosecut ing the work, vehicles
shall not be loaded beyond the loading capacity rec ommended by the
manufacturer of the vehicle or prescribed by any Fe deral, State, or local
law or regulation. When it is necessary to cross cu rbs or sidewalks, the
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Contractor shall protect them from damage. The Cont
pay for the repair of any damaged curbs, sidewalks,

FAR 52.236-10)

D. Working space and space available for storing ma
determined by the COR.

E. Workmenare subjecttorules of Medical Centera

F. Execute work in such a manner as to interfere as
work being done by others. Keep roads clear of cons
debris, standing construction equipment and vehicle

G. Executeworksoastointerfereaslittleaspos
ofMedicalCenterasawhole,includingoperations
protection systems and any existing equipment, and
others. Use of equipment and tools that transmit vi
through the building structure, are not permitted i
occupied, during construction, jointly by patients
and Contractor's personnel, except as permitted by
limited working space. The contractor shallbe flex
due to surgeries, medical procedures or other servi
to stop tasks upon immediate notice to accommodate
operations.Someprojecttasksmayberequiredtot
or during weekends.

1. Do not store materials and equipment in other th

2. Schedule delivery of materials and equipment to
working areas within buildings in use by Department
in quantities sufficient for not more than two work
unobstructed access to Medical Center areas require
operation.

3. WhereaccessbyMedicalCenterpersonneltovaca
is notrequired, storage of Contractor's materials
permitted subject to fire and safety requirements.

H. UltilitiesServices:Wherenecessarytocutexisting
conduits, cables, etc., of utility services, or of
or communications systems (except telephone), they
at suitable places where shown; or, in absence of s
directed by COR. All such actions shall be coordina
Company involved:

1. Wheneveritisrequiredthataconnectionfee be pa
providerfornewpermanentservicetothe construct
items as water, sewer, electricity, gas or steam, p
shall be the responsibility of the Government and n

[.  Building(s) No.(s) 01 and 02 will be occupied durin

1. Contractor shall take all measures and provide all
for protecting existing equipment and property in a
construction against dust and debris, so that equip
areastobe usedinthe Medical Centers operations
Contractor shall permit access to Department of Vet
personnel and patients through other construction a
routes of access to such affected areas and equipme
alteration work in areas occupied by Department of
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that Medical Center operations will continue during
period.

J.  WhenabuildingisturnedovertoContractor, Contr
responsibility therefore.

1.

Contractorshallmaintainaminimumtemperatureof
F) at all times, except as otherwise specified.

Contractor shall maintain in operating condition ex
protectionandalarmequipment.Inconnectionwith
Contractor shall make arrangements for pre-inspecti
COR and Medical Center Fire Protection Specialista
advance ofthe proposed date of startingworkin ea
orphase. Thecontractormaynotbeginworkuntilt
protection specialist has approved the work area.

K. Utilities Services: Maintain existing utility servi
Center at all times. Provide temporary facilities,
equipment, connections, and utilities to assure uni
Where necessary to cut existing water, steam, gases
or conduits, wires, cables, etc. of utility service
systemsandcommunicationssystems(includingtelep
andcappedatsuitableplaceswhereshown;or,ina
where directed by Resident Engineer.

1.

No utility service such as water, gas, steam, sewer

fire protection systems and communications systems
without priorapproval ofthe COR. Electricalwork
withallaffectedcircuitsorequipmentde-energize

outage cannot be accomplished, work on any energize

equipmentshallnotcommencewithoutthe MedicalCe
knowledge and written approval. Refer to specificat

11, REQUIREMENTSFORELECTRICALINSTALLATIONS, 270
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ion Sections 26 05
511 REQUIREMENTSFOR

COMMUNICATIONS INSTALLATIONS and 28 05 11, REQUIREM ENTS FOR ELECTRONIC

SAFETY AND SECURITY INSTALLATIONS for additional re

Contractor shallsubmitarequesttointerruptany

in writing, 10 days in advance of proposed interrup
state reason, date, exact time of, and approximate
interruption.

Contractor will be advised (in writing) of approval
which other date and/or time such interruption will
inconvenience to operations of the Medical Center.
approvedbytheMedicalCentermayoccuratothert
working hours.

Majorinterruptionsofanysystemmustberequested
15 calendar days prior to the desired time and shal
directed by the COR.

Incaseofacontractconstructionemergency,servi
on approval of COR. Such approval will be confirmed
as practical.

Wheneveritisrequiredthataconnectionfeebe pa
providerfornewpermanentservicetothe construct
items as water, sewer, electricity, gas or steam, p
shall be the responsibility of the Government and n
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L. Abandoned Lines: All service lines such as wires, ¢ ables, conduits, ducts,

pipesandthelike,andtheirhangersorsupports,

but are shown not required to be entirely removed,

or plugged. The lines shall not be capped in finish
removed backtothe source and sealed, cappedorpl
be removed back to the source will be coordinated w

. To minimize interference of construction activities

Center traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to park
areas of buildings clear of construction materials,
constructionequipmentandvehicles.Whereverexcav
lines cross existing roads, at least one lane must
atalltimes. Flag personstrained perrequirements
DepartmentofTransportationarerequiredwhentraf

2. Method and scheduling of required cutting, altering
existing roads, walks and entrances must be approve

Coordinate the work for this contract with other co
as directed by COR. This includes the scheduling of
roadways, as specified in Article, USE OF ROADWAYS.

1.7 ALTERATIONS
A. Survey: Before any work is started, the Contract

survey with the COR, the A&E and a representative o
theareasinwhichalterations occurand areaswhic

of access, and furnish a report, signed by all thre
Officer. This report shall list by rooms and spaces

1. Existingconditionandtypesofresilientflooring,
and other surfaces not required to be altered throu
areas.

2. Existence and conditions of items such as plumbing
accessories, electrical fixtures, equipment, veneti
etc., required by drawings to be either reused or r

3. Shall note any discrepancies between drawings and e
at site.

4. Shall designate areas for working space, materials
of access to areas within buildings where alteratio
have been agreed upon by Contractor and COR.

B. Any items required by drawings to be either reus

foundduringthissurveytobenonexistent,orino
Representative, to be in such condition that their
impractical,shallbefurnishedand/orreplacedby

in accordance with specifications which will be fur
Providedthe contractworkis changed by reason of
contractwill be modified accordingly, under provis

"DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHA

VAAR 852.236-88).

C. Re-Survey: Thirty days before expected partial o

the Contractorand CORtogethershallmake athorou
of buildings involved. They shall furnish a report
existing, of resilient flooring, doors, windows, wa

010000-8

whicharetobeabandoned
shall be sealed, capped
ed areas, but shall be
ugged. Linesthatcannot
ith the COR.

with flow of Medical

ing and to occupied
debris and standing
ationfornewutility
be open to traffic
ofthe West Virginia
ficflowisaffected.

and removal of
d by the COR.

nstruction operations
traffic and the use of

or shall make a thorough
fVA Supply Service, of

hareanticipatedroutes
e, to the Contracting

doors,windows,walls
ghout the affected

fixtures and
an blinds, shades,
elocated, or both.

xisting conditions

storage and routes
ns occur and which

ed or relocated or both,
pinionof CORand/orSupply
use is impossible or
Contractorwithnewitems
nished by Government.
this subparagraph B, the
ions of clause entitled
NGES"(FAR52.243-4 and

r final inspection date,

ghre-surveyoftheareas
on conditions then
lIs and other surfaces



LOUIS A. JOHNSON VA MEDICAL CENTER
MEDICAL GAS UPGRADE
CLARKSBURG,W¥%6301

as compared with conditions of same as noted in fir
report:

1. Re-surveyreportshallalsolistany damage caus
flooringandothersurfaces, despite protectionmea
basis for determining extent of repair work require
restore damage caused by Contractor's workmenin ex
contract.

D. Protection: Provide the following protective mea

1. Wherever existing roof surfaces are disturbed th
against water infiltration. In case of leaks, they
immediately upon discovery.

2. Temporary protection againstdamage for portions
and grounds where work is to be done, materials han
moved and/or relocated.

3. Protectionofinterior of existing structures at
dustand weatherinclemency. Wherever work is perfo
that are to remain in place shall be adequately pro
starting work, and this protection shall be maintai
work in the area is completed.

1.8 INFECTION PREVENTION MEASURES

A. Implement the requirements of VAMC's Infection C
(ICRA)team.ICRAGroupmaymonitordustinthevic
work and require the Contractor to take corrective
the safe levels are exceeded.

B. Establish and maintain a dust control program as
infection preventive measures in accordance with th
byICRAGroupasspecifiedhereandindicatedonth
ofwork,prepareaplandetailingproject-specific
including periodic statusreports, and submitto CO
for review for compliance with contract requirement

Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND S
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the medical center. All personnel working on the pr
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novation activity shall
sures established by
oject are required

to watch the video “Infection Control During Constr

uction”.

C. Medical center Infection Control personnel shall
disease(e.g.aspergillosis)asappropriateduring
of conditions may be established by the medical cen
of work and periodically during the construction st
of construction activities on indoor air quality. |

1. The COTR and VAMC Infection Control personnel sh
differential monitoring documentation to verify tha
differentialsinthe constructionzoneandinthep
appropriatefortheirsettings. Therequirementfor
in the construction zone shall depend on the locati
activity. Upon notification, the contractor shall i
measures to restore proper pressure differentials a
contractor shall install negative air machines as d
and may be required to add machines as directed.
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2. In case of any problem, the medical center, alon
the contractor, shall conduct an environmental asse

eliminate the source.
D. In general, following preventive measures shall
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g with assistance from
ssment to find and

be adopted during

construction to keep down dust and prevent mold.

1. Dampen debris to keep down dust and provide temp

partitions in existing structures where directed by
Blankoffductsanddiffuserstopreventcirculatio
areas during construction.

2. Do not perform dust producing tasks within occup

approval of the COR. For construction in any areas
jointly occupied by the medical Center and Contract
Contractor shall:

a. Provide dust proof temporary drywall constructio

completely separate construction from the operation
hospitalin orderto containdirtdebrisand dust.
proofbarrierwiththesamefireratingastheadja

shall be sealed and made presentable on hospital oc
Installaself-closing rated doorinametalframe,

the partition, to allow worker access. Maintain neg
times. A fire retardant polystyrene, 6-mil thick or
barriermeetinglocalfire codes maybeusedincer

where hard walls cannot be constructed and an agree
with the COR and Medical Center Fire Protection Spe

b. HEPA filtration is required where the exhaust du

breathing zone. Contractor shall verify that const
to exterior is not reintroduced to the medical cent
vents, or building openings. Install HEPA (High Eff
Particulate Accumulator) filter vacuum system rated
of 0.3 microns including pollen, mold spores and du
Insure continuous negative air pressures occurring
area. HEPAfilters should have ASHRAE 85 or otherp
the useful life of the HEPA. Provide both primary a
filtrations units. Exhaust hoses shall be heavy dut
reinforced and exhausted so that dust is not reintr
medical center.

c. Adhesive Walk-off/Carpet Walk-off Mats, minimum

x36"),shallbeusedatallinteriortransitionsf

areato occupied medical center area. These mats sh
often as directed by the COR to maintain clean work
outside construction area at all times.

d. Vacuum and wet mop all transition areas from con

occupied medical center at the end of each workday.
Vacuum cleaners shall utilize HEPA filtration. Main
area frequently. Remove debris as they are created.
outsidetheconstructionareaincontainerswithti

e. The contractor shall not haul debris through pat

without prior approval of the COR and the Medical C
approved, debris shall be hauled in enclosed dust p

or wrapped in plastic and sealed with duct tape. No

should be allowed to cut through the plastic. Wipe
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ofthecontainerswithadampragtoremovedust.A
material, etc. transported through occupied areas s
from dust and moisture by vacuuming and wipe down.
shall not track debris on floors outside the work z

f. UsingaHEPAvacuum, cleaninsidethebarrieran
prior to replacement. Any ceiling access panels ope
investigation beyond sealed areas shall be sealed i
unattended.

g. There shall be no standing water during construc
water in equipment drip pans and open containers wi
constructionareas.Allaccidentalspillsmustbec
within 4 hours. Remove and dispose of porous materi
damp for more than 24 hours.

h. At completion, remove construction barriers and
carefully,outsideofnormalworkhours.Vacuumand
free of dust after the removal.

E. Final Cleanup:

1. Upon completion of project, or as work progresse
construction debris from above ceiling, vertical sh
chases that have been part of the construction.

2. Perform HEPA vacuum cleaning of all surfaces in
This includes walls, ceilings, cabinets, furniture
standing), partitions, flooring, etc.

3. All new air ducts shall be cleaned prior to fina

1.9 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work remov
buildings or structures, or partsthereof, shallbe

1. Reserved items which are to remain property of t
identified by attached tags as items to be stored.
property of the Government shall be removed or disl
locationsinsuchamannerastopreventdamagewhi
to re-installation and reuse. Store such items wher

2. ltemsnotreservedshallbecome propertyofthe
by Contractor from Medical Center.

3. Items of portable equipment and furnishings loca
inwhichworkistobe done underthiscontractsha
of the Government. When rooms and spaces are vacate
of Veterans Affairs during the alteration period, s
NOT required by drawings and specifications to be e
reused will be removed by the Government in advance
interfering with Contractor's operation.

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES,
IMPROVEMENTS

A. The Contractor shall preserve and protect all st
vegetation (such as trees, shrubs, and grass) on or
site, which are not to be removed and which do not
withtheworkrequiredunderthiscontract. TheCon
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trees when specifically authorized to do so, and sh
vegetationthatwillremainin place. If any limbs
broken during contract performance, or by the carel
equipment, or by workmen, the Contractor shall trim
with a clean cut and paintthe cutwith atree-prun

by the Contracting Officer.

B. The Contractor shall protect from damage all exi
utilitiesatorneartheworksiteandonadjacent
thelocationsofwhicharemadeknowntoorshould
The Contractor shallrepairany damagetothosefac
that are the property of a third party, resulting f
with the requirements of this contract or failure t
care in performing the work. If the Contractor fail

the damage promptly, the Contracting Officer may ha

performed and charge the cost to the Contractor.

(FAR 52.236-9)
C. RefertoSection0157 19, TEMPORARY ENVIRONMENT

requirements on protecting vegetation, soils and th
Articles, "Alterations", "Restoration", and "Operat
for additional instructions concerning repair of da
site improvements.

D. Refer to FAR clause 52.236-7, "Permits and Respo
includedin General Conditions. A National Pollutan
System (NPDES) permit is required for this project.
considered an "operator" under the permitand has e
forcompliancewithpermitrequirements.VAwillma
available at the (appropriate medical center) offic
bidder, contractor and affected subcontractors shal
information and certifications that are required to

process and permit requirements. Many of the permit

satisfied by completing construction as shown and s
requirements involve the Contractor's method of ope
planning and the Contractor is responsible for empl
practices. The affected activities often include, b
the following:

- Designating areas for equipment maintenance and r

Providing waste receptacles atconvenientlocatio
collection of wastes;

control of wash-waters;

Providing protected storage areas for chemicals,
fertilizers, and other potentially toxic materials;

Providing adequately maintained sanitary faciliti

1.11 RESTORATION

A. Remove, cut, alter, replace, patch and repair ex
to install new work. Except as otherwise shown or s
alterorremoveanystructuralwork,anddonotdis
steam, gas, or electric work without approval of th
be altered or extended and that is found to be defe
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be reported to the COR before it is disturbed. Mate
usedinrestoringwork, shallconformintypeandq
existing construction, except as otherwise shown or

B. Upon completion of contract, deliver work comple
work (walls, ceilings, partitions, floors, mechanic
lawns, paving, roads, walks, etc.) disturbed or rem
performing required new work, shall be patched, rep
replaced with new work, and refinished and left in
existed before commencing work.

C. AtContractor'sownexpense,Contractorshallim
andrepairany damage caused by Contractor'sworkme
conduits, wires, cables, etc., of utility services

systems and communications systems (including telep

indicated on drawings and which are not scheduled f
abandonment.

D. Expense of repairs to such utilities and systems
locations of which are unknown will be covered by a
time and price in accordance with clause entitled "

and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS

1.12 PHYSICAL DATA—-  NOT USED

1.13 PROFESSIONAL SURVEYING SERVICES — NOT USED

1.14 LAYOUT OF WORK — NOT USED

1.15 AS-BUILT DRAWINGS

A. The contractor shallmaintaintwo full size sets
will be kept current during construction of the pro
contract changes, modifications and clarifications.

B. All variations shall be shown in the same genera
contract drawings. To insure compliance, as-built d
available for the Cor’s review, as often as request

C. Contractor shall deliver two approved completed
tothe COR within 15 calendar days after each compl
acceptance of the project by the Resident Engineer.

D. Paragraphs A, B, & C shall also apply to all sho

1.16 USE OF ROADWAYS
A. For hauling, use only established public roads a

property and, when authorized by the COR, such temp

necessary in the performance of contract work.

1.17 RESIDENT ENGINEER'S FIELD OFFICE-

NOT USED
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1.18 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT—- NOT USED

1.19 TEMPORARY USE OF EXISTING ELEVATORS

A.Useofexistingelevatorsforhandlingbuildin
personnel will be permitted subject to following pr

010000-13
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1. Contractor makesallarrangements withthe COR f
COR will ascertain that elevators are in proper con
mayuseServiceElevators inBuildingNos.01/02
by the COR. Personnel for operating elevators will
the Department of Veterans Affairs.

2. Contractor covers and provides maximum protectio
components:

a. Entrance jambs, heads soffits and threshold plat

b. Entrance columns, canopy, return panels and insi
enclosure walls.

c. Finish flooring.

3. Governmentwillaccepthoisting ropes ofelevato
governoriftheyarewornundernormaloperation.H
aredamagedbyactionofforeignmattersuchassan
etc., during temporary use, they shall be removed a
hoisting ropes.

4. If brake lining of elevators are excessively wor
temporary use, they shall be removed and replaced b

5. Allpartsof maincontroller, starter, relay pan
or damaged during temporary use shall be removed an
parts, if recommended by elevator inspector after e
by Contractor.

6. Place elevator in condition equal, less normal w
attimeitwasplacedinserviceof Contractorasa
Officer.

7. The contractor will be responsible for damages t
by the contractor with the COR prior to commencing
responsible to bring all paint, flooring, handrails
displays, doors and other items notin good conditi
and presentable order upon completion of the projec
includes fully functional with no scratches, dents

1.20 TEMPORARY USE OF NEW ELEVATORS- NOT USED

1.21 TEMPORARY TOILETS
A. Contractor and employees may use existing facili

1.22 AVAILABILITY AND USE OF UTILITY SERVICES

A. The Government shall make all reasonably require
availabletothe Contractorfromexistingoutletsa
in the contract. The amount to be paid by the Contr
electricalservicesshallbetheprevailingratesc
The Contractor shall carefully conserve any utiliti
charge.

B. The Contractor, at Contractor's expense and in a
satisfactory to the Contracting Officer, shall inst
necessary temporary connections and distribution li
required to measure the amount of electricity used
determiningcharges. Beforefinalacceptance ofthe
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the Contractor shall remove all the temporary conne
lines, meters, and associated paraphernalia.

C. Contractor shall install meters at Contractor's
Medical Center a monthly record of the Contractor's

D. Electricity (for Constructionand Testing): Furn
services.

1. Obtain electricity by connecting to the Medical
distribution system. The Contractor shall meter and
required for electric cranes and hoisting devices,
devices and any electrical heating devices providin
Electricityforallotherusesisavailableatnoc

E. Water (for Construction and Testing): Furnish te

1. Obtain water by connecting to the Medical Center
system. Provide reduced pressure backflow preventer
Water is available at no cost to the Contractor.

2. Maintainconnections, pipe,fittingsandfixture
sononeiswasted. Failure to stop leakage or other
forrevocation(atCOR’sdiscretion)ofuseofwate
system.

1.23 NEW TELEPHONE EQUIPMENT — NOT USED

1.24 TESTS

A. Pre-test mechanical and electrical equipment and
correctionsrequiredforproperoperationofsuchs
final tests. Final test will not be conducted unles

B. Conduct final tests required in various sections
presence of an authorized representative of the Con
Contractor shallfurnish alllabor, materials, equi
forms, to conduct and record such tests.

C. Mechanical and electrical systems shall be balan
coordinated. A system is defined as the entire comp
coordinatedtoworktogetherduringnormal operatio
which the system is designed. For example, air cond
only one part of entire system which provides comfo
building. Other related components are return air,
chilled water, refrigerant, hot water, controls and
Anotherexample ofacomplexwhichinvolvesseveral
disciplines is a boiler installation. Efficient and
operation depends upon the coordination and proper
combustion air, controls, steam, feedwater, condens
components.

D. Allrelatedcomponentsasdefinedaboveshallbe
component is tested. Tests shall be completed withi
period of time during which operating and environme
reasonably constant.

E. Individual test result of any component, where r
accepted when submitted with the test results of re
the entire system.
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1.25 INSTRUCTIONS

A. Contractor shall furnish Maintenance and Operati ng manuals and verbal

instructions when required by the various sections
and as hereinafter specified.

B. Manuals: Maintenance and operating manuals (four

separatepieceofequipmentshallbedeliveredtot

tothe A&E coincidental with the delivery of the eq
Manualsshallbecomplete,detailedguidesforthe

of equipment. They shall include complete informati
starting, adjusting, maintaining in continuous oper

of time and dismantling and reassembling of the com
sub-assembly components. Manuals shall include an i
component parts clearly cross-referenced to diagram
lllustrations shall include "exploded" views showin
separate item. Emphasis shall be placed on the use
instruments. The function of each piece of equipmen
and control shall be clearly and thoroughly explain
precautions for the operation of the equipment and
precaution shall be clearly set forth. Manuals must
model, style and size ofthe piece of equipmentand
Manuals referencing equipment similar to but of ad
and size than that furnished will not be accepted.

C. Instructions: Contractor shall provide qualified

manufacturers' representatives to give detailed ins
Department of Veterans Affairs personnel in the ope
maintenance for each piece of equipment. All such t
job site. These requirements are more specifically
technical sections. Instructions for differentitem
component parts of a complete system, shall be give
progressive manner. Allinstructors for every piece

in a system shall be available until instructions f

in the system have been completed. This is to assur
the operation of inter-related systems. All instruc
atsuchtimesasscheduledbythe CORandshallbe
when the COR is satisfied in regard to complete and
Department of Veterans Affairs reserves the right t
of, and substitution for, any instructor who, in th
does not demonstrate sufficient qualifications in a
requirements for instructors above.

of the specifications

copies each) for each
heCORwithonecopymailed
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1.26 GOVERNMENT-FURNISHED PROPERT¥ NOT USED

1.27 RELOCATED EQUIPMENT / ITEMS

A. Contractor shall disconnect, dismantle as necess ary, remove and reinstall
in new location, all existing equipment and items i ndicated by symbol "R"
or otherwise shown to be relocated by the Contracto r.

B. Perform relocation of such equipment or items at such times and in such a

manner as directed by the COR.

C. Suitably cap existing service lines, such as ste
water, drain, gas, air, vacuum and/or electrical, w
disconnected from equipment to be relocated. Remove
finishedareasandcapasspecifiedhereinbeforeu

am, condensate return,
henever such lines are
abandoned lines in
nderparagraph”Abandoned
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Lines".

D. Provide all mechanical and electrical service co
fastenings and any other materials necessary for as
of relocated equipment; and leave such equipment in
condition.

E. Contractor shall employ services of an installat
authorizedrepresentativeofthemanufacturerofth
assembly and installation of existing dental equipm
relocated.

F. All service lines such as noted above for reloca
place at point of relocation ready for use before a
is disconnected. Make relocated existing equipment
use immediately after reinstallation.
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1.28 STORAGE SPACE FOR DEPARTMENT OF VETERANS AFFARS EQUIPMENT — NOT USED

1.29 CONSTRUCTION SIGN—-N OT USED

1.30 SAFETY SIGN

A. Provide a Safety Sign where directed by COTR. Fa
(3/4inch) thick exterior grade plywood. Provide tw
by four inch) posts extending full height of sign a
into ground. Set bottom of sign level at 1200 mm (f

B. PaintallsurfacesofSafety Signandpostswith
of white gloss paint. Letters and design shall be p
of colors noted.

C. Maintain sign and remove it when directed by COT

D. Standard Detail Drawing Number SD10000-02(Found
showing required legend and other characteristics o
be coordinated with COTR.

E. Post the number of accident free days on a daily
1.31 PHOTOGRAPHIC DOCUMENTATION NOT USED

1.32 FINAL ELEVATION DIGITAL IMAGES — NOT USED

1.33 HISTORIC PRESERVATION

A. Where the Contractor or any of the Contractor's
during the construction work, are advised of or dis
archeological, historical and/or cultural resources
immediately notify the COTR verbally, and then with

---END---
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